

Pace University Request for Proposal Contracting Services

Addendum #1

Dated: 4/20/07

Pace University seeks proposals to provide general contracting services related to the renovations of the theater at the Schimmel Center for Arts at 1 Pace Plaza, New York, NY 10038.

Item

- 1) Add the erection of 40 LF of temporary wall with sheetrock on both sides (metal studs) for the Schimmel Lobby. The wall shall be removed at the completion of construction.
- 2) A schedule of theater performances for summer 2007 is being provided. The Contractor shall adhere to this schedule for the work associated with the entrance Kiosk and Stage bathroom only.
- 3) The Contractor should plan on Friday, Saturday/ Sunday work for two weekends for cutting of the concrete slab and erection of the common wall between the Postal area and the new bathrooms on Level C.

End of Addendum

Thu	10-May	Construction	Construction
Fri	11-May	Construction	Construction
Sat	12-May	Construction	Construction
Sun	13-May	Construction	Construction
Mon	14-May		
Tue	15-May		
Wed	16-May		
Thu	17-May		
Fri	18-May		
Sat	19-May	Construction	Construction
Sun	20-May	Construction	Construction
Mon	21-May	Construction	Construction
Tue	22-May	Construction	Construction
Wed	23-May	Construction	Construction
Thu	24-May	Construction	Construction
Fri	25-May	Construction	Construction
Sat	26-May	Construction	Construction
Sun	27-May	Construction	Construction
Mon	28-May	Construction	Construction
Tue	29-May	Construction	Construction
Wed	30-May	Construction	Construction
Thu	31-May	Construction	Construction
Fri	1-Jun	Construction	Construction
Sat	2-Jun	Construction	Construction
Sun	3-Jun	Construction	Construction
Mon	4-Jun	Construction	Construction
Tue	5-Jun	Construction	Construction
Wed	6-Jun	Construction	Construction
Thu	7-Jun	Construction	Construction
Fri	8-Jun	Construction	Construction
Sat	9-Jun	Construction	Construction
Sun	10-Jun	Construction	Construction

Mon	11-Jun		
Tue	12-Jun		
Wed	13-Jun	Construction	Construction
Thu	14-Jun	Construction to 5pm	
Fri	15-Jun		
Sat	16-Jun	Construction 11am to 5pm	
Sun	17-Jun	Lead Am 9:00-10:40am	
Mon	18-Jun		
Tue	19-Jun		
Wed	20-Jun	Construction 7am to 3pm	
Thu	21-Jun	Construction	Construction
Fri	22-Jun		
Sat	23-Jun		
Sun	24-Jun		
Mon	25-Jun		
Tue	26-Jun		
Wed	27-Jun		
Thu	28-Jun	Construction 7am to 5pm	
Fri	29-Jun		
Sat	30-Jun	Construction	Construction
Sun	1-Jul		
Mon	2-Jul		
Tue	3-Jul	Construction	Construction
Wed	4-Jul	Construction	Construction
Thu	5-Jul	Construction 7am to 3pm	
Fri	6-Jul		
Sat	7-Jul	Construction	Construction
Sun	8-Jul	Construction	Construction
Mon	9-Jul		
Tue	10-Jul	Construction	Construction
Wed	11-Jul	Construction	Construction
Thu	12-Jul	Construction 7am to 6pm	

Fri	13-Jul		
Sat	14-Jul	Construction 11am to 5pm	
Sun	15-Jul		
Mon	16-Jul		
Tue	17-Jul	Construction	Construction
Wed	18-Jul	Construction 7am to 2pm	
Thu	19-Jul	Construction	Construction
Fri	20-Jul		
Sat	21-Jul		Construction 1pm to 11:59pm
Sun	22-Jul	Construction	Construction
Mon	23-Jul		
Tue	24-Jul		
Wed	25-Jul		
Thu	26-Jul		
Fri	27-Jul		
Sat	28-Jul	Construction	Construction
Sun	29-Jul	Construction	Construction
Mon	30-Jul		
Tue	31-Jul	Construction	Construction
Wed	1-Aug	Construction	Construction
Thu	2-Aug	Construction	Construction
Fri	3-Aug	Construction	Construction
Sat	4-Aug	Construction	Construction
Sun	5-Aug	Construction	Construction
Mon	6-Aug		
Tue	7-Aug	Construction	Construction
Wed	8-Aug	Construction	Construction
Thu	9-Aug	Construction	Construction
Fri	10-Aug	Construction	Construction
Sat	11-Aug	Construction	Construction
Sun	12-Aug	Construction	Construction
Mon	13-Aug		

Tue	14-Aug	Construction	Construction
Wed	15-Aug	Construction	Construction
Thu	16-Aug	Construction	Construction
Fri	17-Aug	Construction	Construction
Sat	18-Aug	Construction	Construction
Sun	19-Aug	Construction	Construction
Mon	20-Aug		Construction 1pm to 11:59pm
Tue	21-Aug	Construction	Construction
Wed	22-Aug	Construction	Construction
Thu	23-Aug	Construction	Construction
Fri	24-Aug	Construction	Construction
Sat	25-Aug	Construction	Construction
Sun	26-Aug	Construction	Construction
Mon	27-Aug	Construction	Construction
Tue	28-Aug	Construction	Construction
Wed	29-Aug	Construction	Construction
Thu	30-Aug		Construction 1pm to 11:59pm
Fri	31-Aug	Construction	Construction
Sat	1-Sep	Construction	Construction
Sun	2-Sep	Construction	Construction
Mon	3-Sep	Construction	Construction
Tue	4-Sep	Construction	Construction
Wed	5-Sep	Construction	Construction
Thu	6-Sep	Construction	Construction
Fri	7-Sep	Construction	Construction
Sat	8-Sep	Construction	Construction
Sun	9-Sep	Construction	Construction
Mon	10-Sep	Construction	Construction
Tue	11-Sep	Construction	Construction
Wed	12-Sep	Construction	Construction
Thu	13-Sep	Construction	Construction
Fri	14-Sep	Construction	Construction