

Addendum #2
February 25, 2008
Church Street School for Music and Art
Request for Proposals
Construction Services

1. RFP Due Date is **changed from 2PM February 27, 2008 to 2PM March 12.**

2. The Preliminary Schedule is revised to reflect the new RFP Due Date. The revised Preliminary Schedule is attached as part of Addendum #2.